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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/12
                                                                                                                   PAGE : 001 -1
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120628                CONTRACT ID : C16751                       COUNTIES : LAKE
     LETTING DATE : 06/28/12                REGION      : 3
     LETTING TIME : 10:00 AM              CONTRACT TIME : 10/31/12  COMPLETION DATE
                                                TERRAIN : MOUNTAINOUS                PROJECT(S) : BR0241-049

     CONTRACT DESCRIPTION :
     Project BR 0241-049 is located on US-24 at California Gulch
     south of Leadville between MM 178.0 and MM 179.25 in Lake
     County.  Project length is approximately 1.25 miles.

     Structures H-11-D and H-11-F will be replaced.

   ------------------------------------------------------------------------------------------------------------------------------
                                                                                              TOTAL           % OF        % OF
   RANK  VENDOR         VENDOR NAME                                                            BID           LOW BID       EST
   ------------------------------------------------------------------------------------------------------------------------------
    0    -EST-          ENGINEER'S ESTIMATE                                            $     1,445,146.50    82.5022%   100.0000%
    1    249A           NORTHERN COLORADO CONSTRUCTORS                                 $     1,325,509.31    75.6722%    91.7214%
    2    055A           TRICON 2, LLC                                                  $     1,512,000.00    86.3188%   104.6261%
    3    1282A          AMERICAN WEST CONSTRUCTION, LLC                                $     1,597,507.40    91.2004%   110.5429%
    4    727A           HABITAT CONSTRUCTION, LLC                                      $     1,604,271.92    91.5866%   111.0110%
    5    232A           AMERICAN CIVIL CONSTRUCTORS, INC.                              $     1,654,088.00    94.4305%   114.4582%
    6    903A           TLM CONSTRUCTORS, INC.                                         $     1,685,063.00    96.1989%   116.6015%
    7    147A           SKANSKA USA CIVIL WEST ROCKY MOUNTAIN DISTRICT INC.            $     1,707,909.00    97.5031%   118.1824%
    8    1406A          ASLAN CONSTRUCTION, INC.                                       $     1,751,645.58   100.0000%   121.2089%
====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 249A              |(  2 ) 055A
                                                      |ENGINEER'S ESTIMATE      |NORTHERN COLORADO CONSTRU|TRICON 2, LLC
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   Roadway                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   10000.0000    10000.00|    4010.0000     4010.00|    8159.8700     8159.87
202-00400 Rem Bridge                        2.000 EACH|   10000.0000    20000.00|   15550.0000    31100.00|   25000.0000    50000.00
202-00810 Rem Ground Sign                   2.000 EACH|     100.0000      200.00|      97.0000      194.00|     250.0000      500.00
202-01130 Rem Gdrail Ty 3                1044.000 LF  |       5.0000     5220.00|       3.2000     3340.80|       2.5000     2610.00
202-01300 Rem End Anchorage                 8.000 EACH|     250.0000     2000.00|     114.0000      912.00|      94.4400      755.52
203-00060 Emb Matl (CIP)                 2537.000 CY  |      15.0000    38055.00|      25.5000    64693.50|      36.1900    91814.03
203-00100 Muck Excav                      345.000 CY  |      25.0000     8625.00|      25.5000     8797.50|      25.0000     8625.00
203-01140 Rolling                          20.000 HOUR|     145.0000     2900.00|     100.0000     2000.00|      75.0000     1500.00
203-01500 Blading                          40.000 HOUR|     170.0000     6800.00|      80.0000     3200.00|      80.0000     3200.00
203-01510 Backhoe                          40.000 HOUR|     180.0000     7200.00|      75.0000     3000.00|      80.0000     3200.00
203-01550 Dozing                           20.000 HOUR|     180.0000     3600.00|     105.0000     2100.00|      80.0000     1600.00
203-01582 Truck (Dump)                     20.000 HOUR|     180.0000     3600.00|      85.0000     1700.00|      80.0000     1600.00
203-01590 Front End Loader (Rubber)        20.000 HOUR|     170.0000     3400.00|     101.0000     2020.00|      80.0000     1600.00
203-01594 Combination Loader               20.000 HOUR|     160.0000     3200.00|      91.0000     1820.00|      80.0000     1600.00
203-01597 Potholing                        20.000 HOUR|     180.0000     3600.00|     125.0000     2500.00|     250.0000     5000.00
203-01622 Sweeping (With Pickup Broo       40.000 HOUR|     200.0000     8000.00|      90.0000     3600.00|      75.0000     3000.00
203-02330 Laborer                          50.000 HOUR|      60.0000     3000.00|      25.0000     1250.00|      31.2500     1562.50
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/12
                                                                                                                   PAGE : 001 -2
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120628                CONTRACT ID : C16751                       COUNTIES : LAKE
     LETTING DATE : 06/28/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 249A              |(  2 ) 055A
                                                      |ENGINEER'S ESTIMATE      |NORTHERN COLORADO CONSTRU|TRICON 2, LLC
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
206-00000 Str Excav                       157.000 CY  |      20.0000     3140.00|      15.1500     2378.55|      12.5000     1962.50
206-00065 Str Bkfl (Flow-Fill)            250.000 CY  |     100.0000    25000.00|      81.5000    20375.00|     154.1700    38542.50
207-00205 Topsoil                         500.000 CY  |      15.0000     7500.00|       7.7000     3850.00|      10.0000     5000.00
207-00210 Stockpile Topsoil               500.000 CY  |       8.0000     4000.00|       3.7500     1875.00|      10.0000     5000.00
207-00305 Wetland Topsoil                  60.000 CY  |      50.0000     3000.00|      20.2500     1215.00|      25.0000     1500.00
207-00310 Stockpile Wetland Topsoil       150.000 CY  |      20.0000     3000.00|       8.1000     1215.00|      25.0000     3750.00
208-00002 Erosion Log (12 In)            3620.000 LF  |       8.0000    28960.00|       3.9000    14118.00|       4.1000    14842.00
208-00007 Erosion Log (8 In)              200.000 LF  |       7.0000     1400.00|       3.7000      740.00|       3.8700      774.00
208-00033 Sediment Trap                     8.000 EACH|    1500.0000    12000.00|     847.0000     6776.00|    1200.0000     9600.00
208-00045 Conc Washout Str                  2.000 EACH|    1000.0000     2000.00|     265.0000      530.00|    1000.0000     2000.00
208-00070 Vehicle Tracking Pad              4.000 EACH|    2000.0000     8000.00|    1058.0000     4232.00|    1250.0000     5000.00
208-00103 Removal and Disposal of Se       20.000 HOUR|      50.0000     1000.00|      31.5000      630.00|      31.2500      625.00
208-00105 Removal and Disposal of Se       20.000 HOUR|     100.0000     2000.00|     159.0000     3180.00|      75.0000     1500.00
208-00206 Erosion Control Supervisor       59.000 DAY |     250.0000    14750.00|      60.0000     3540.00|      75.0000     4425.00
210-00810 Res Ground Sign                   2.000 EACH|     150.0000      300.00|     180.0000      360.00|     312.5000      625.00
210-04010 Adj Manhole                       1.000 EACH|    2000.0000     2000.00|    1148.0000     1148.00|    1500.0000     1500.00
211-03005 Dewatering                        1.000 L S |   25000.0000    25000.00|    4832.0000     4832.00|   20000.0000    20000.00
212-00006 Seeding (Native)                  2.000 ACRE|     800.0000     1600.00|     836.0000     1672.00|     877.7800     1755.56
212-00009 Seeding (Temporary)               1.000 ACRE|     500.0000      500.00|    1372.0000     1372.00|    1440.0000     1440.00
212-00028 Seeding (Wetlands)                0.036 ACRE|    8000.0000      288.00|    4680.0000      168.48|    4422.2200      159.20
212-00032 Soil Conditioning                 2.000 ACRE|    2200.0000     4400.00|    2310.0000     4620.00|    2428.8900     4857.78
213-00004 Mulching (Weed Free Straw)        2.000 ACRE|     800.0000     1600.00|    1530.0000     3060.00|    1611.1100     3222.22
213-00012 Spray-on Mulch Blanket            1.036 ACRE|    4000.0000     4144.00|    3670.0000     3802.12|    3835.5600     3973.64
213-00061 Mulch Tackifier                 600.000 LB  |       3.0000     1800.00|       4.2500     2550.00|       4.4400     2664.00
214-00350 Deciduous Shrub (5 Gal)          35.000 EACH|     100.0000     3500.00|     122.0000     4270.00|     127.7800     4472.30
216-00041 Soil Reten Blanket (S/C)       3500.000 SY  |       3.0000    10500.00|       2.5000     8750.00|       2.6100     9135.00
240-00000 Wildlife Biologist               10.000 HOUR|     100.0000     1000.00|     106.0000     1060.00|      83.3300      833.30
250-00010 Envir Health/Safety Mngmt         1.000 L S |    5000.0000     5000.00|    1910.0000     1910.00|    2000.0000     2000.00
250-00050 Monitoring Technician           200.000 HOUR|     100.0000    20000.00|      79.5000    15900.00|      78.8900    15778.00
250-00110 Health and Safety Officer        40.000 HOUR|     150.0000     6000.00|      75.0000     3000.00|      78.8900     3155.60
304-01000 ABC (CL 1)                     4327.000 TON |      20.0000    86540.00|      18.7500    81131.25|      25.0600   108434.62
304-06000 ABC (CL 6)                     2635.000 TON |      25.0000    65875.00|      21.7500    57311.25|      25.0600    66033.10
310-00610 Full Depth Reclam. of HMA      4645.000 SY  |       3.5000    16257.50|       3.3000    15328.50|       1.7800     8268.10
403-34701 HMA (Gr SX) (75)               2063.000 TON |      60.0000   123780.00|      48.1800    99395.34|      47.7800    98570.14
411-03355 Asph Cem (PG 58-34)             124.000 TON |     800.0000    99200.00|     973.7100   120740.04|    1022.2200   126755.28
411-10255 Emul Asph (SS)                  356.000 GAL |       4.0000     1424.00|       6.3500     2260.60|       6.6700     2374.52
506-00209 Riprap (9 In)                    77.000 CY  |     100.0000     7700.00|      94.5000     7276.50|      79.7900     6143.83
506-00212 Riprap (12 In)                   43.000 CY  |     110.0000     4730.00|      94.5000     4063.50|      79.7900     3430.97
515-00120 Waterproofing (Membrane)        600.000 SY  |      20.0000    12000.00|      18.0000    10800.00|      16.1300     9678.00
603-71606 16x6 Ft CBC (Precast)           110.000 LF  |    2500.0000   275000.00|    2900.0000   319000.00|    2857.0800   314278.80
606-00301 Gdrail Ty 3 (6-3)              1284.000 LF  |      19.0000    24396.00|      17.5700    22559.88|      23.3300    29955.72
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/12
                                                                                                                   PAGE : 001 -3
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120628                CONTRACT ID : C16751                       COUNTIES : LAKE
     LETTING DATE : 06/28/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  0 ) -EST-             |(  1 ) 249A              |(  2 ) 055A
                                                      |ENGINEER'S ESTIMATE      |NORTHERN COLORADO CONSTRU|TRICON 2, LLC
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
606-01370 Transition Ty 3G                  8.000 EACH|    1300.0000    10400.00|    1191.0000     9528.00|    1194.4400     9555.52
606-01385 Transition Ty 3J                  1.000 EACH|     900.0000      900.00|     947.0000      947.00|     555.5600      555.56
606-01390 End Anchor Ty 3K                  1.000 EACH|    1400.0000     1400.00|     947.0000      947.00|    1000.0000     1000.00
606-02003 End Anchor (Nonflared)            7.000 EACH|    2200.0000    15400.00|    1880.0000    13160.00|    1888.8900    13222.23
606-11020 Brdg Rail Ty 10H                 80.000 LF  |     120.0000     9600.00|     122.0000     9760.00|     131.1100    10488.80
607-11525 Fence (Plastic)                 800.000 LF  |       4.5000     3600.00|       1.6000     1280.00|       3.7500     3000.00
612-00001 Delin (Ty I)                     10.000 EACH|      22.0000      220.00|      19.0000      190.00|      27.5000      275.00
612-00003 Delin (Ty III)                    8.000 EACH|      24.0000      192.00|      23.2500      186.00|      31.2500      250.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   15000.0000    15000.00|    6590.0000     6590.00|    5625.0000     5625.00
620-00020 Sanitary Facility                 1.000 EACH|    2000.0000     2000.00|     635.0000      635.00|     750.0000      750.00
625-00000 Const Surveying                   1.000 L S |   15000.0000    15000.00|    4650.0000     4650.00|    9911.1100     9911.11
626-00000 Mobilization                      1.000 L S |  140000.0000   140000.00|  142120.0000   142120.00|  164053.2000   164053.20
626-01000 Public Info Services              1.000 L S |    3000.0000     3000.00|    4230.0000     4230.00|    2500.0000     2500.00
627-00005 Epoxy Pvmt Mkg                   20.000 GAL |     110.0000     2200.00|     397.0000     7940.00|     416.6700     8333.40
627-00011 Pvmt Mkg Paint (Waterborne       60.000 GAL |      65.0000     3900.00|      37.0000     2220.00|      38.8900     2333.40
630-00000 Flagging                       1300.000 HOUR|      28.0000    36400.00|      25.8200    33566.00|      27.1100    35243.00
630-00007 Traf Ctrl Inspection              6.000 DAY |     150.0000      900.00|     300.0000     1800.00|     261.1100     1566.66
630-00012 Traf Ctrl Mgmt                   59.000 DAY |     600.0000    35400.00|     460.0000    27140.00|     516.6700    30483.53
630-80001 Flash Beacon (Port)               6.000 EACH|    1000.0000     6000.00|      10.5000       63.00|      11.1100       66.66
630-80335 Barricade (3 M-A) (Temp)          4.000 EACH|     500.0000     2000.00|      53.0000      212.00|      55.5600      222.24
630-80337 Barricade (3 M-C) (Temp)          2.000 EACH|     500.0000     1000.00|      53.0000      106.00|      55.5600      111.12
630-80341 Const Traf Sign (A)              46.000 EACH|     100.0000     4600.00|      10.5000      483.00|      11.1100      511.06
630-80342 Const Traf Sign (B)               4.000 EACH|     175.0000      700.00|      10.5000       42.00|      11.1100       44.44
630-80355 Port Mesg Panel                   2.000 EACH|    7000.0000    14000.00|     529.0000     1058.00|    1111.1100     2222.22
630-80364 Drum Channel Dev (Light) (       25.000 EACH|      90.0000     2250.00|      26.5000      662.50|      33.3300      833.25
630-80370 Conc Barrier (Temp)            2500.000 LF  |      26.0000    65000.00|      20.0000    50000.00|      25.0000    62500.00
630-85006 Impact Atten (Sand Fill) (        8.000 EACH|     550.0000     4400.00|     845.0000     6760.00|    2000.0000    16000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,445,146.50|       $     1,325,509.31|       $     1,512,000.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,445,146.50|       $     1,325,509.31|       $     1,512,000.00
====================================================================================================================================
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/12
                                                                                                                   PAGE : 001 -4
                                                        TABULATION OF BIDS

     LETTING NO.  : 20120628                CONTRACT ID : C16751                       COUNTIES : LAKE
     LETTING DATE : 06/28/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 1282A             |(  4 ) 727A              |(  5 ) 232A
                                                      |AMERICAN WEST CONSTRUCTIO|HABITAT CONSTRUCTION, LLC|AMERICAN CIVIL CONSTRUCTO
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   Roadway                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |   53000.0000    53000.00|    4823.1700     4823.17|   15000.0000    15000.00
202-00400 Rem Bridge                        2.000 EACH|   29000.0000    58000.00|   29805.7400    59611.48|   30000.0000    60000.00
202-00810 Rem Ground Sign                   2.000 EACH|     115.0000      230.00|     110.0000      220.00|     125.0000      250.00
202-01130 Rem Gdrail Ty 3                1044.000 LF  |       2.5000     2610.00|       2.4800     2589.12|       4.0000     4176.00
202-01300 Rem End Anchorage                 8.000 EACH|     100.0000      800.00|      93.5000      748.00|     300.0000     2400.00
203-00060 Emb Matl (CIP)                 2537.000 CY  |      21.0000    53277.00|      29.5200    74892.24|      15.0000    38055.00
203-00100 Muck Excav                      345.000 CY  |      57.0000    19665.00|      30.4700    10512.15|      30.0000    10350.00
203-01140 Rolling                          20.000 HOUR|     160.0000     3200.00|     112.1000     2242.00|      85.0000     1700.00
203-01500 Blading                          40.000 HOUR|     155.0000     6200.00|     144.0900     5763.60|     150.0000     6000.00
203-01510 Backhoe                          40.000 HOUR|     140.0000     5600.00|     105.5900     4223.60|     150.0000     6000.00
203-01550 Dozing                           20.000 HOUR|     210.0000     4200.00|     144.0900     2881.80|     150.0000     3000.00
203-01582 Truck (Dump)                     20.000 HOUR|     100.0000     2000.00|     108.8000     2176.00|     110.0000     2200.00
203-01590 Front End Loader (Rubber)        20.000 HOUR|     115.0000     2300.00|     140.1200     2802.40|     125.0000     2500.00
203-01594 Combination Loader               20.000 HOUR|     115.0000     2300.00|     101.6200     2032.40|      80.0000     1600.00
203-01597 Potholing                        20.000 HOUR|     225.0000     4500.00|     169.4800     3389.60|     200.0000     4000.00
203-01622 Sweeping (With Pickup Broo       40.000 HOUR|     105.0000     4200.00|     108.8000     4352.00|     125.0000     5000.00
203-02330 Laborer                          50.000 HOUR|      42.0000     2100.00|      25.5300     1276.50|      35.0000     1750.00
206-00000 Str Excav                       157.000 CY  |      10.0000     1570.00|      10.4200     1635.94|      11.0000     1727.00
206-00065 Str Bkfl (Flow-Fill)            250.000 CY  |     182.0000    45500.00|      95.8800    23970.00|     260.0000    65000.00
207-00205 Topsoil                         500.000 CY  |      11.0000     5500.00|      16.2400     8120.00|       5.0000     2500.00
207-00210 Stockpile Topsoil               500.000 CY  |      10.0000     5000.00|       5.2500     2625.00|       4.0000     2000.00
207-00305 Wetland Topsoil                  60.000 CY  |      18.0000     1080.00|      73.8800     4432.80|      45.0000     2700.00
207-00310 Stockpile Wetland Topsoil       150.000 CY  |      26.0000     3900.00|      30.3400     4551.00|      25.0000     3750.00
208-00002 Erosion Log (12 In)            3620.000 LF  |       3.0000    10860.00|       3.2200    11656.40|       3.5000    12670.00
208-00007 Erosion Log (8 In)              200.000 LF  |       2.7500      550.00|       2.6700      534.00|       3.2000      640.00
208-00033 Sediment Trap                     8.000 EACH|    1775.0000    14200.00|     321.5400     2572.32|     500.0000     4000.00
208-00045 Conc Washout Str                  2.000 EACH|     860.0000     1720.00|     482.1700      964.34|    1000.0000     2000.00
208-00070 Vehicle Tracking Pad              4.000 EACH|    1450.0000     5800.00|    1147.6800     4590.72|    1600.0000     6400.00
208-00103 Removal and Disposal of Se       20.000 HOUR|      42.0000      840.00|      25.5300      510.60|      35.0000      700.00
208-00105 Removal and Disposal of Se       20.000 HOUR|      30.0000      600.00|     118.4200     2368.40|      80.0000     1600.00
208-00206 Erosion Control Supervisor       59.000 DAY |      44.0000     2596.00|     254.0400    14988.36|     160.0000     9440.00
210-00810 Res Ground Sign                   2.000 EACH|     195.0000      390.00|     187.0000      374.00|     230.0000      460.00
210-04010 Adj Manhole                       1.000 EACH|    1050.0000     1050.00|    1199.2700     1199.27|    1100.0000     1100.00
211-03005 Dewatering                        1.000 L S |    8500.0000     8500.00|   14739.6900    14739.69|   30400.0000    30400.00
212-00006 Seeding (Native)                  2.000 ACRE|     950.0000     1900.00|     926.2000     1852.40|    1100.0000     2200.00
212-00009 Seeding (Temporary)               1.000 ACRE|    1150.0000     1150.00|    1100.0000     1100.00|    1300.0000     1300.00
212-00028 Seeding (Wetlands)                0.036 ACRE|    7600.0000      273.60|    7333.3300      264.00|    8000.0000      288.00
212-00032 Soil Conditioning                 2.000 ACRE|    3050.0000     6100.00|    2945.8000     5891.60|    3600.0000     7200.00
213-00004 Mulching (Weed Free Straw)        2.000 ACRE|     975.0000     1950.00|     940.5000     1881.00|    1100.0000     2200.00
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                                               COLORADO DEPARTMENT OF TRANSPORTATION                               DATE : 06/28/12
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120628                CONTRACT ID : C16751                       COUNTIES : LAKE
     LETTING DATE : 06/28/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 1282A             |(  4 ) 727A              |(  5 ) 232A
                                                      |AMERICAN WEST CONSTRUCTIO|HABITAT CONSTRUCTION, LLC|AMERICAN CIVIL CONSTRUCTO
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
213-00012 Spray-on Mulch Blanket            1.036 ACRE|    4050.0000     4195.80|    3891.3700     4031.46|    4000.0000     4144.00
213-00061 Mulch Tackifier                 600.000 LB  |       3.0000     1800.00|       2.8100     1686.00|       3.4000     2040.00
214-00350 Deciduous Shrub (5 Gal)          35.000 EACH|      51.0000     1785.00|      49.5000     1732.50|      60.0000     2100.00
216-00041 Soil Reten Blanket (S/C)       3500.000 SY  |       1.7500     6125.00|       1.6000     5600.00|       1.9500     6825.00
240-00000 Wildlife Biologist               10.000 HOUR|      80.0000      800.00|     160.1600     1601.60|     110.0000     1100.00
250-00010 Envir Health/Safety Mngmt         1.000 L S |    3875.0000     3875.00|    1980.0000     1980.00|    2300.0000     2300.00
250-00050 Monitoring Technician           200.000 HOUR|      90.0000    18000.00|      78.1000    15620.00|      92.0000    18400.00
250-00110 Health and Safety Officer        40.000 HOUR|     100.0000     4000.00|      61.7600     2470.40|      92.0000     3680.00
304-01000 ABC (CL 1)                     4327.000 TON |      20.0000    86540.00|      30.1700   130545.59|      26.0000   112502.00
304-06000 ABC (CL 6)                     2635.000 TON |      24.0000    63240.00|      30.1700    79497.95|      33.0000    86955.00
310-00610 Full Depth Reclam. of HMA      4645.000 SY  |       3.0000    13935.00|       6.0800    28241.60|       2.4000    11148.00
403-34701 HMA (Gr SX) (75)               2063.000 TON |      61.0000   125843.00|      66.0000   136158.00|      55.0000   113465.00
411-03355 Asph Cem (PG 58-34)             124.000 TON |    1065.0000   132060.00|    1015.3000   125897.20|    1200.0000   148800.00
411-10255 Emul Asph (SS)                  356.000 GAL |       7.0000     2492.00|       6.6000     2349.60|       7.0000     2492.00
506-00209 Riprap (9 In)                    77.000 CY  |      90.0000     6930.00|      67.8200     5222.14|     110.0000     8470.00
506-00212 Riprap (12 In)                   43.000 CY  |      88.0000     3784.00|      67.8200     2916.26|     115.0000     4945.00
515-00120 Waterproofing (Membrane)        600.000 SY  |      17.0000    10200.00|      15.9700     9582.00|      20.0000    12000.00
603-71606 16x6 Ft CBC (Precast)           110.000 LF  |    3025.0000   332750.00|    3176.1900   349380.90|    3380.0000   371800.00
606-00301 Gdrail Ty 3 (6-3)              1284.000 LF  |      24.0000    30816.00|      23.1000    29660.40|      21.0000    26964.00
606-01370 Transition Ty 3G                  8.000 EACH|    1225.0000     9800.00|    1182.5000     9460.00|    1500.0000    12000.00
606-01385 Transition Ty 3J                  1.000 EACH|     570.0000      570.00|     550.0000      550.00|    1200.0000     1200.00
606-01390 End Anchor Ty 3K                  1.000 EACH|    1025.0000     1025.00|     990.0000      990.00|    1200.0000     1200.00
606-02003 End Anchor (Nonflared)            7.000 EACH|    1950.0000    13650.00|    1870.0000    13090.00|    2400.0000    16800.00
606-11020 Brdg Rail Ty 10H                 80.000 LF  |     135.0000    10800.00|     129.8000    10384.00|     250.0000    20000.00
607-11525 Fence (Plastic)                 800.000 LF  |       2.0000     1600.00|       1.1400      912.00|       2.7000     2160.00
612-00001 Delin (Ty I)                     10.000 EACH|      56.0000      560.00|      19.8000      198.00|      24.0000      240.00
612-00003 Delin (Ty III)                    8.000 EACH|      59.0000      472.00|      24.2000      193.60|      29.0000      232.00
620-00012 Field Lab (CL 2)                  1.000 EACH|    7900.0000     7900.00|    7699.6000     7699.60|   10000.0000    10000.00
620-00020 Sanitary Facility                 1.000 EACH|     675.0000      675.00|     842.1500      842.15|    1000.0000     1000.00
625-00000 Const Surveying                   1.000 L S |    8700.0000     8700.00|    5932.3000     5932.30|   11500.0000    11500.00
626-00000 Mobilization                      1.000 L S |  159000.0000   159000.00|  124111.7700   124111.77|  165000.0000   165000.00
626-01000 Public Info Services              1.000 L S |    1750.0000     1750.00|    4950.0000     4950.00|    6500.0000     6500.00
627-00005 Epoxy Pvmt Mkg                   20.000 GAL |     425.0000     8500.00|     412.5000     8250.00|     500.0000    10000.00
627-00011 Pvmt Mkg Paint (Waterborne       60.000 GAL |      40.0000     2400.00|      38.5000     2310.00|      45.0000     2700.00
630-00000 Flagging                       1300.000 HOUR|      28.0000    36400.00|      26.8400    34892.00|      30.0000    39000.00
630-00007 Traf Ctrl Inspection              6.000 DAY |     385.0000     2310.00|     374.0000     2244.00|     400.0000     2400.00
630-00012 Traf Ctrl Mgmt                   59.000 DAY |     620.0000    36580.00|     605.0000    35695.00|     700.0000    41300.00
630-80001 Flash Beacon (Port)               6.000 EACH|      11.0000       66.00|      11.0000       66.00|      20.0000      120.00
630-80335 Barricade (3 M-A) (Temp)          4.000 EACH|      57.0000      228.00|      55.0000      220.00|     100.0000      400.00
630-80337 Barricade (3 M-C) (Temp)          2.000 EACH|      57.0000      114.00|      55.0000      110.00|     100.0000      200.00
630-80341 Const Traf Sign (A)              46.000 EACH|      11.0000      506.00|      11.0000      506.00|      20.0000      920.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120628                CONTRACT ID : C16751                       COUNTIES : LAKE
     LETTING DATE : 06/28/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  3 ) 1282A             |(  4 ) 727A              |(  5 ) 232A
                                                      |AMERICAN WEST CONSTRUCTIO|HABITAT CONSTRUCTION, LLC|AMERICAN CIVIL CONSTRUCTO
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-80342 Const Traf Sign (B)               4.000 EACH|      11.0000       44.00|      11.0000       44.00|      20.0000       80.00
630-80355 Port Mesg Panel                   2.000 EACH|    2275.0000     4550.00|    2200.0000     4400.00|    3000.0000     6000.00
630-80364 Drum Channel Dev (Light) (       25.000 EACH|      57.0000     1425.00|      55.0000     1375.00|      70.0000     1750.00
630-80370 Conc Barrier (Temp)            2500.000 LF  |      31.0000    77500.00|      35.7900    89475.00|      10.0000    25000.00
630-85006 Impact Atten (Sand Fill) (        8.000 EACH|    2000.0000    16000.00|    1980.0000    15840.00|    1500.0000    12000.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,597,507.40|       $     1,604,271.92|       $     1,654,088.00
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,597,507.40|       $     1,604,271.92|       $     1,654,088.00
====================================================================================================================================
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120628                CONTRACT ID : C16751                       COUNTIES : LAKE
     LETTING DATE : 06/28/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  6 ) 903A              |(  7 ) 147A              |(  8 ) 1406A
                                                      |TLM CONSTRUCTORS, INC.   |SKANSKA USA              |ASLAN CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
SECTION 0001   Roadway                                |                         |                         |
                                                      |                         |                         |
201-00000 Clear and Grub                    1.000 L S |    7000.0000     7000.00|    6900.0000     6900.00|    4066.0000     4066.00
202-00400 Rem Bridge                        2.000 EACH|   20000.0000    40000.00|   17800.0000    35600.00|   29080.0000    58160.00
202-00810 Rem Ground Sign                   2.000 EACH|     150.0000      300.00|     100.0000      200.00|     218.0000      436.00
202-01130 Rem Gdrail Ty 3                1044.000 LF  |       4.0000     4176.00|       3.5000     3654.00|       4.0000     4176.00
202-01300 Rem End Anchorage                 8.000 EACH|     200.0000     1600.00|     200.0000     1600.00|     261.0000     2088.00
203-00060 Emb Matl (CIP)                 2537.000 CY  |      18.0000    45666.00|      38.5000    97674.50|      18.0000    45666.00
203-00100 Muck Excav                      345.000 CY  |      45.0000    15525.00|      20.0000     6900.00|       6.0000     2070.00
203-01140 Rolling                          20.000 HOUR|      85.0000     1700.00|     130.0000     2600.00|      97.0000     1940.00
203-01500 Blading                          40.000 HOUR|     100.0000     4000.00|     140.0000     5600.00|     146.0000     5840.00
203-01510 Backhoe                          40.000 HOUR|     125.0000     5000.00|     145.0000     5800.00|     125.0000     5000.00
203-01550 Dozing                           20.000 HOUR|     125.0000     2500.00|     130.0000     2600.00|     133.0000     2660.00
203-01582 Truck (Dump)                     20.000 HOUR|      85.0000     1700.00|     100.0000     2000.00|      94.0000     1880.00
203-01590 Front End Loader (Rubber)        20.000 HOUR|     100.0000     2000.00|     120.0000     2400.00|      91.0000     1820.00
203-01594 Combination Loader               20.000 HOUR|      85.0000     1700.00|      90.0000     1800.00|      85.0000     1700.00
203-01597 Potholing                        20.000 HOUR|     200.0000     4000.00|     240.0000     4800.00|     159.0000     3180.00
203-01622 Sweeping (With Pickup Broo       40.000 HOUR|     160.0000     6400.00|     130.0000     5200.00|      90.0000     3600.00
203-02330 Laborer                          50.000 HOUR|      30.0000     1500.00|      40.0000     2000.00|      41.0000     2050.00
206-00000 Str Excav                       157.000 CY  |      19.0000     2983.00|      22.0000     3454.00|       6.0000      942.00
206-00065 Str Bkfl (Flow-Fill)            250.000 CY  |     142.0000    35500.00|     175.0000    43750.00|     176.0000    44000.00
207-00205 Topsoil                         500.000 CY  |       8.0000     4000.00|       9.0000     4500.00|      15.0000     7500.00
207-00210 Stockpile Topsoil               500.000 CY  |       6.0000     3000.00|       8.0000     4000.00|       2.0000     1000.00
207-00305 Wetland Topsoil                  60.000 CY  |      14.0000      840.00|      25.0000     1500.00|      16.0000      960.00
207-00310 Stockpile Wetland Topsoil       150.000 CY  |      11.0000     1650.00|      40.0000     6000.00|      13.0000     1950.00
208-00002 Erosion Log (12 In)            3620.000 LF  |       4.5000    16290.00|       4.0000    14480.00|       7.0000    25340.00
208-00007 Erosion Log (8 In)              200.000 LF  |       4.0000      800.00|       3.5000      700.00|       6.0000     1200.00
208-00033 Sediment Trap                     8.000 EACH|    1500.0000    12000.00|    1050.0000     8400.00|    1343.0000    10744.00
208-00045 Conc Washout Str                  2.000 EACH|    1500.0000     3000.00|     625.0000     1250.00|    1365.0000     2730.00
208-00070 Vehicle Tracking Pad              4.000 EACH|    1750.0000     7000.00|    2000.0000     8000.00|    2152.0000     8608.00
208-00103 Removal and Disposal of Se       20.000 HOUR|      30.0000      600.00|      45.0000      900.00|      54.0000     1080.00
208-00105 Removal and Disposal of Se       20.000 HOUR|      85.0000     1700.00|      50.0000     1000.00|      58.0000     1160.00
208-00206 Erosion Control Supervisor       59.000 DAY |     125.0000     7375.00|     175.0000    10325.00|      81.0000     4779.00
210-00810 Res Ground Sign                   2.000 EACH|     300.0000      600.00|     200.0000      400.00|     617.0000     1234.00
210-04010 Adj Manhole                       1.000 EACH|    2500.0000     2500.00|    2000.0000     2000.00|     513.0000      513.00
211-03005 Dewatering                        1.000 L S |   36000.0000    36000.00|   33500.0000    33500.00|   47657.0000    47657.00
212-00006 Seeding (Native)                  2.000 ACRE|     900.0000     1800.00|     750.0000     1500.00|     866.0000     1732.00
212-00009 Seeding (Temporary)               1.000 ACRE|    1500.0000     1500.00|     625.0000      625.00|     508.0000      508.00
212-00028 Seeding (Wetlands)                0.036 ACRE|    3500.0000      126.00|    1500.0000       54.00|   29045.0000     1045.62
212-00032 Soil Conditioning                 2.000 ACRE|    2800.0000     5600.00|    6200.0000    12400.00|    3604.0000     7208.00
213-00004 Mulching (Weed Free Straw)        2.000 ACRE|    1600.0000     3200.00|     900.0000     1800.00|    1308.0000     2616.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120628                CONTRACT ID : C16751                       COUNTIES : LAKE
     LETTING DATE : 06/28/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  6 ) 903A              |(  7 ) 147A              |(  8 ) 1406A
                                                      |TLM CONSTRUCTORS, INC.   |SKANSKA USA              |ASLAN CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
213-00012 Spray-on Mulch Blanket            1.036 ACRE|    4000.0000     4144.00|    3000.0000     3108.00|    4610.0000     4775.96
213-00061 Mulch Tackifier                 600.000 LB  |       4.5000     2700.00|       2.5000     1500.00|       3.0000     1800.00
214-00350 Deciduous Shrub (5 Gal)          35.000 EACH|     125.0000     4375.00|      40.0000     1400.00|      80.0000     2800.00
216-00041 Soil Reten Blanket (S/C)       3500.000 SY  |       2.7500     9625.00|       2.5000     8750.00|       5.0000    17500.00
240-00000 Wildlife Biologist               10.000 HOUR|     100.0000     1000.00|     400.0000     4000.00|     145.0000     1450.00
250-00010 Envir Health/Safety Mngmt         1.000 L S |    2200.0000     2200.00|    2000.0000     2000.00|    2614.0000     2614.00
250-00050 Monitoring Technician           200.000 HOUR|      85.0000    17000.00|      78.0000    15600.00|     109.0000    21800.00
250-00110 Health and Safety Officer        40.000 HOUR|      95.0000     3800.00|      81.0000     3240.00|     211.0000     8440.00
304-01000 ABC (CL 1)                     4327.000 TON |      30.0000   129810.00|      36.5000   157935.50|      34.0000   147118.00
304-06000 ABC (CL 6)                     2635.000 TON |      32.0000    84320.00|      30.0000    79050.00|       4.0000    10540.00
310-00610 Full Depth Reclam. of HMA      4645.000 SY  |       3.6000    16722.00|       2.0000     9290.00|       2.0000     9290.00
403-34701 HMA (Gr SX) (75)               2063.000 TON |      47.0000    96961.00|      55.0000   113465.00|      87.0000   179481.00
411-03355 Asph Cem (PG 58-34)             124.000 TON |     950.0000   117800.00|     900.0000   111600.00|    1340.0000   166160.00
411-10255 Emul Asph (SS)                  356.000 GAL |       6.5000     2314.00|       8.0000     2848.00|       9.0000     3204.00
506-00209 Riprap (9 In)                    77.000 CY  |     100.0000     7700.00|     145.0000    11165.00|      86.0000     6622.00
506-00212 Riprap (12 In)                   43.000 CY  |     105.0000     4515.00|     200.0000     8600.00|      77.0000     3311.00
515-00120 Waterproofing (Membrane)        600.000 SY  |      18.0000    10800.00|      21.0000    12600.00|      33.0000    19800.00
603-71606 16x6 Ft CBC (Precast)           110.000 LF  |    3550.0000   390500.00|    3010.0000   331100.00|    4011.0000   441210.00
606-00301 Gdrail Ty 3 (6-3)              1284.000 LF  |      19.0000    24396.00|      18.5000    23754.00|      24.0000    30816.00
606-01370 Transition Ty 3G                  8.000 EACH|    1360.0000    10880.00|    1250.0000    10000.00|    1634.0000    13072.00
606-01385 Transition Ty 3J                  1.000 EACH|    1100.0000     1100.00|    1000.0000     1000.00|    1300.0000     1300.00
606-01390 End Anchor Ty 3K                  1.000 EACH|    1100.0000     1100.00|    1050.0000     1050.00|    1300.0000     1300.00
606-02003 End Anchor (Nonflared)            7.000 EACH|    2100.0000    14700.00|    2000.0000    14000.00|    2578.0000    18046.00
606-11020 Brdg Rail Ty 10H                 80.000 LF  |     125.0000    10000.00|     125.0000    10000.00|     160.0000    12800.00
607-11525 Fence (Plastic)                 800.000 LF  |       4.0000     3200.00|       3.5000     2800.00|       2.0000     1600.00
612-00001 Delin (Ty I)                     10.000 EACH|      25.0000      250.00|      21.0000      210.00|      98.0000      980.00
612-00003 Delin (Ty III)                    8.000 EACH|      35.0000      280.00|      25.0000      200.00|     102.0000      816.00
620-00012 Field Lab (CL 2)                  1.000 EACH|   12500.0000    12500.00|    6100.0000     6100.00|    5192.0000     5192.00
620-00020 Sanitary Facility                 1.000 EACH|     750.0000      750.00|    4500.0000     4500.00|    1438.0000     1438.00
625-00000 Const Surveying                   1.000 L S |   12000.0000    12000.00|    7800.0000     7800.00|    7494.0000     7494.00
626-00000 Mobilization                      1.000 L S |  178000.0000   178000.00|  159500.0000   159500.00|   78798.0000    78798.00
626-01000 Public Info Services              1.000 L S |   10000.0000    10000.00|    9500.0000     9500.00|   12196.0000    12196.00
627-00005 Epoxy Pvmt Mkg                   20.000 GAL |     450.0000     9000.00|     420.0000     8400.00|     545.0000    10900.00
627-00011 Pvmt Mkg Paint (Waterborne       60.000 GAL |      45.0000     2700.00|      40.0000     2400.00|      51.0000     3060.00
630-00000 Flagging                       1300.000 HOUR|      35.0000    45500.00|      27.0000    35100.00|      45.0000    58500.00
630-00007 Traf Ctrl Inspection              6.000 DAY |     325.0000     1950.00|     400.0000     2400.00|     415.0000     2490.00
630-00012 Traf Ctrl Mgmt                   59.000 DAY |     550.0000    32450.00|     600.0000    35400.00|     675.0000    39825.00
630-80001 Flash Beacon (Port)               6.000 EACH|     100.0000      600.00|      11.5000       69.00|     121.0000      726.00
630-80335 Barricade (3 M-A) (Temp)          4.000 EACH|     325.0000     1300.00|      60.0000      240.00|     398.0000     1592.00
630-80337 Barricade (3 M-C) (Temp)          2.000 EACH|     425.0000      850.00|      57.0000      114.00|     530.0000     1060.00
630-80341 Const Traf Sign (A)              46.000 EACH|      65.0000     2990.00|      11.0000      506.00|      80.0000     3680.00
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                                                        TABULATION OF BIDS

     LETTING NO.  : 20120628                CONTRACT ID : C16751                       COUNTIES : LAKE
     LETTING DATE : 06/28/12                REGION      : 3
     LETTING TIME : 10:00 AM

====================================================================================================================================
                                                      |(  6 ) 903A              |(  7 ) 147A              |(  8 ) 1406A
                                                      |TLM CONSTRUCTORS, INC.   |SKANSKA USA              |ASLAN CONSTRUCTION, INC.
                                                      |                         |                         |
ITEM CODE   ITEM DESCRIPTION             QUANTITY     |   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT|   UNIT PRICE      AMOUNT
------------------------------------------------------+-------------------------+-------------------------+-------------------------
630-80342 Const Traf Sign (B)               4.000 EACH|      75.0000      300.00|      12.0000       48.00|      91.0000      364.00
630-80355 Port Mesg Panel                   2.000 EACH|    4600.0000     9200.00|    2200.0000     4400.00|    5627.0000    11254.00
630-80364 Drum Channel Dev (Light) (       25.000 EACH|      18.0000      450.00|      60.0000     1500.00|      20.0000      500.00
630-80370 Conc Barrier (Temp)            2500.000 LF  |      35.0000    87500.00|      50.0000   125000.00|      21.0000    52500.00
630-85006 Impact Atten (Sand Fill) (        8.000 EACH|    1500.0000    12000.00|    2100.0000    16800.00|    1324.0000    10592.00
                                                      |                         |                         |
SECTION TOTALS                                        |       $     1,685,063.00|       $     1,707,909.00|       $     1,751,645.58
------------------------------------------------------+-------------------------+-------------------------+-------------------------
CONTRACT TOTALS                                       |       $     1,685,063.00|       $     1,707,909.00|       $     1,751,645.58
====================================================================================================================================


